



## UTTAR HARYANA BIJLI VITRAN NIGAM LIMITED

(A Government of Haryana Undertaking)

Registered office C-16, Vidyut Sadan, Sector-6, Panchkula Haryana

Office of Chief Engineer/PD&C, UHBVN Panchkula

Ph.No.0172-2578469 Fax No.0172-2585710,

E-mail: [cgmpdcuhbvn@gmail.com](mailto:cgmpdcuhbvn@gmail.com)

CIN No. U40109HR1999SGC034166



### CORRIGENDUM – II

Tender Notice for NIT No. 139/ UH/DDU/KTL/2016-17/B-486, NIT No. 140/ UH/DDU/JHR/2016-17/B-487, NIT No. 141/ UH/DDU/KNL/2016-17/B-488 and NIT No. 142/ UH/DDU/YNR/2016-17/B-489 for inviting Bids for the rural electrification works of Kaithal District (under SE Operation Kaithal), Jhajjar District (under SE Operation Jhajjar), Karnal District (under SE Operation Karnal), Yamuna Nagar (under SE Operation Yamuna Nagar) Haryana under Deen Dayal Upadhaya Gram Jyoti Yojna which inter-alia includes construction of New 11kV Lines, Conversion of Existing Overhead LT line with AB cables, Release of BPL connections, Installation of New Distribution Transformers etc – Issue of Corrigendum thereof.

The due date of submission of tender cost, EMD, date of closing of e-tenders and date of opening of part-I of aforementioned tender enquiry are extended as under:

1. Last date of submission of EMD in the form of BG/DD (Scanned copy to be uploaded with the Bid) : 26.04.2017  
(Up to 1300 Hrs.)
2. Last date of online submission of tender cost : 26.04.2017  
(Up to 1300 Hrs.)
3. Date of closing of online e-tender for submission of Techno-Commercial Bid & Price Bid on web portal : 26.04.2017  
(Up to 1300 Hrs.)
4. Submission of EMD (original BG/DD) : 26.04.2017  
(Up to 1300 Hrs.)
5. Opening date of part-I of proposal on web portal : 26.04.2017  
(at 1500 Hrs.)

In Appendix-4 : TIME SCHEDULE of Vol-I Section-IV of NIT No. 141/ UH/DDU/KNL/2016-17 and NIT No. 139/ UH/DDU/KTL/2016-17/B-486, the Duration in Months from the effective date of Contract may be read as under:

**18 (Eighteen months)** 25% work should get completed within 5 months, 25% balance works should get completed in next 5 months, 25% balance works should get completed in next 4 months and final 25% balance works should get completed in next 4 months.

However, all Un-electrified villages covered under the package shall be electrified within 6 months from date of Letter of Intent (LoI).

Details can be obtained from websites <https://haryanaeprocurement.gov.in> and [www.uhbvn.org.in](http://www.uhbvn.org.in).

All other terms & conditions of NIT shall remain unchanged.

Chief Engineer/ PD&C  
UHBVN, Panchkula