

Municipal Corporation Panipat

Corrigendum

Note : **This corrigendum dated 09/03/2018 will supersede the earlier corrigendum, Memo No. 6285 Dated : 05/03/2018**

Sub.:- Add Conditions, Extended Date of Tender.

Ref.:-Memo No. EE/MCP/E-Tender/2018/5981 Dated 08/02/2018, (Job/Sr. No. 01 to 72)

Memo No. 6390

Date : 09/03/2018

The following conditions have been included in the already uploaded terms and conditions, the tenderers has to fulfill & upload these conditions while applying for the tender:-

- 1). The bidder should upload a certificate issued from the Bank regarding the “Investment Capacity” of the bidder.**
- 2). The bidder should upload “Bid Capacity Certificate” duly Certified by a Chartered Accountant.**
- 3). If the agency to whom the work is allotted is not able to complete the work within stipulated time then on the report of the Engineer-in-Charge, the Commissioner Municipal Corporation, Panipat will have the Power to Cancel the allotment of the work to the agency. In that case the Earnest Money of the agency will be forfeited the agency will be debarred for next SIX Months from participating in the tender of M.C. Panipat.**

The Tender was invited for the above said reference on dated 08/02/2018 and date of closing was 06/03/2018 and was to be opened on dated 07/03/2018. In this connection it is intimated that due to some technical reasons the date of closing of tender for the above said work has been extended upto 19/03/2018 till 05:00 PM and tender will be opened on 22/03/2018.

All other terms and conditions shall remain the same.



Executive Engineer,
Municipal Corporation,
Panipat.