

**OFFICE OF THE EXECUTIVE ENGINEER ELECTRICAL DIVISION PWD
B&R BR., KARNAL**

To

All approved Contractors of PW (B&R) Deptt.
of appropriate class Contractors of Haryana.

Memo No.

115850

Dated

10/7/17

Subject:-

**Construction of General Hospital (100 bedded) Phase-1 at Samalkha
(Manana) Distt. Panipat (Pdg. Balance work of Electric Substation and EI
only) T.No.48991.**

Please note the following corrigendum with regard to subject cited tenders for further
necessary action.

CORRIGENDUM

Tender No. 48991 which is due to be opened on 10.7.2017 at 11:00 AM is
hereby postponed to dated 18.07.2017 at 11:00 A.M. EMD is now required online.

Note:- **Other terms & condition will be same.**

DA / Nil

Executive Engineer,
Elect. Division PWD B&R Br,
Karnal.

Endst. No.

115851

Dated

10/7/17

issued.

Copy of above is forwarded to the following as decided the corrigendum has been

- (1) Deputy Commissioner **Karnal.**
- (2) Superintending Engineer, Electrical Circle, P.W.D. B&R Br., Karnal.
- (3) All SDE's under Electrical Division **Karnal.**
- (4) Deputy Superintendent / Divisional Accountant / HDM / Notice Board.

DA / Nil

Executive Engineer,
Elect. Division PWD B&R Br,
Karnal.