



DEENBANDHU CHHOTU RAM UNIVERSITY OF SCIENCE & TECHNOLOGY,
MURTHAL (SONIPAT)

CORRIGENDUM

Due to some administrative grounds, expiry date and time for bid preparation / submission of following tenders is hereby extended as under: -

Sr. No.	Name of Work	Estimated cost (In lacs.)	Bid security /EMD (Society/ Contractor) (in Rs.)	Bid fee + E-service fee (in Rs.)	Time limit for completion of work	Expiry Date and time for bid preparation & Submission	Date & time for opening of Technical Bid	Date & time for opening of price bid
1.	Development of electrical sub-station in Gargi Hall (Girls Hostel) (Balance work at risk & cost)	7.29	₹ 7290.00 / ₹ 14580.00	₹ 1000/- + ₹ 1000/- = ₹ 2000/-	02 months	14.12.2017 upto 17.00 Hrs	15.12.2017 at 11:00 Hrs	15.12.2017 at 15:00 Hrs
2.	Annual maintenance contract of ROs installed in the various building	8.39	₹ 8390.00 / ₹ 16780.00	₹ 1000/- + ₹ 1000/- = ₹ 2000/-	12 months	14.12.2017 upto 17.00 Hrs	15.12.2017 at 11:00 Hrs	15.12.2017 at 15:00 Hrs
3.	Repair/upgradation of road in Gargi Hall and premix of internal road of boys hostels etc.	21.02	₹ 21020.00 / ₹ 42040.00	₹ 1000/- + ₹ 1000/- = ₹ 2000/-	02 months	14.12.2017 upto 17.00 Hrs	15.12.2017 at 11:00 Hrs	15.12.2017 at 15:00 Hrs
4.	Providing of prefab security cabin, portable toilets	6.08	₹ 6080.00 / ₹ 12160.00	₹ 1000/- + ₹ 1000/- = ₹ 2000/-	02 months	14.12.2017 upto 17.00 Hrs	15.12.2017 at 11:00 Hrs	15.12.2017 at 15:00 Hrs
5.	Construction of 08 lane swimming pool complex	519.00	₹ 519000.00 / ₹ 1038000.00	₹ 20000/- + ₹ 1000/- = ₹ 21000/-	12 months	14.12.2017 upto 17.00 Hrs	15.12.2017 at 11:00 Hrs	15.12.2017 at 15:00 Hrs
6.	Providing sewer line 32 KW substation to back wall near gate No. 2	12.66	₹ 12660.00 / ₹ 25320.00	₹ 1000/- + ₹ 1000/- = ₹ 2000/-	06 months	14.12.2017 upto 17.00 Hrs	15.12.2017 at 11:00 Hrs	15.12.2017 at 15:00 Hrs

Note: Interested bidders are advised to deposit bid security/EMD on or before 48.00 Hrs of expiry date and time of bid online so as to get the payment verified.

o/c
Executive Engineer 29/11/17
Construction Division
29/11/17

Endst. No. Const./2017/No. 4753 to 4762

Dated: - 29/11/17.....

A Copy of the above is forwarded to the following for information please.

1. Executive Engineer, P-I, PWD B&R Sonipat (Rest house campus).
2. Executive Engineer, P-II, PWD B&R Sonipat (Rest house campus).
3. S.D.E. (C-I/C-II/Elect.), DCRUST, Murthal (Sonipat).
4. A.O., DCRUST, Murthal (Sonipat)
5. H.D.M., DCRUST, Murthal (Sonipat)
6. A.R. Co-op L & C Societies, old Mini Secretariat Building, Sonipat.
7. Contractor of Campus.
8. Notice Board, Construction Division, DCRUST, Murthal (Sonipat).

o/c
Executive Engineer 29/11/17
29/11/17