



Const./2017/No. 38.....

Dated: - 27/9/17

CORRIGENDUM

Due to some administrative grounds, expiry date and time for bid preparation /

submission of following tenders is hereby extended as under: -

Sr. No.	Name of Work	Estimated cost (in lacs.)	Bid security (in Rs.) / EMD (in Rs.) / Contractor (in Rs.)	Bid fee + E- service fee (in Rs.)	Time limit for completion of work	Expiry Date and time for bid preparation & Submission	Date & time for opening of Technical Bid	Date & time for opening of price bid
1.	Providing and fixing 50 mm thick profiled metal sheet in Savera School	5.79	₹ 5790.00 / ₹ 11580.00	₹ 1000/- + ₹ 1000/- = ₹ 2000/-	02 months	23.10.2017 upto 17.00 Hrs	24.10.2017 at 11:00 Hrs	24.10.2017 at 15:00 Hrs
2.	Development of electrical sub-station in Gargi Hall (Girls Hostel) (Balance work at risk & cost)	7.29	₹ 7290.00 / ₹ 14580.00	₹ 1000/- + ₹ 1000/- = ₹ 2000/-	02 months	23.10.2017 upto 17.00 Hrs	24.10.2017 at 11:00 Hrs	24.10.2017 at 15:00 Hrs
3.	Annual maintenance contract of ROS building installed in the various complex	8.39	₹ 8390.00 / ₹ 16780.00	₹ 1000/- + ₹ 1000/- = ₹ 2000/-	12 months	23.10.2017 upto 17.00 Hrs	24.10.2017 at 11:00 Hrs	24.10.2017 at 15:00 Hrs
4.	Construction of 08 lane swimming pool	519.00	₹ 519000.00 / ₹ 1038000.00	₹ 20000/- + ₹ 1000/- = ₹ 21000/-	12 months	23.10.2017 upto 17.00 Hrs	24.10.2017 at 11:00 Hrs	24.10.2017 at 15:00 Hrs

Note: - Interested bidders are advised to deposit bid security/EMD on or before 48.00 Hrs of expiry date and time of bid online so as to get the payment verified.

Registrar
DCRUST, Murthal
(Sonipat)

Dated: - 27/9/17

Endst. No. Const./2017/No. 38.....

A Copy of the above is forwarded to the following for information please.
 1. Executive Engineer, P-I, PWD B&R Sonipat (Rest house campus).
 2. Executive Engineer, P-II, PWD B&R Sonipat (Rest house campus).
 3. S.D.E. (Elect.), DCRUST, Murthal (Sonipat).
 4. A.O., DCRUST, Murthal (Sonipat).
 5. H.D.M., DCRUST, Murthal (Sonipat).
 6. A.R. Co-op L & C Societies, old Mini Secretariat Building, Sonipat.
 7. Contractor of Campus.
 8. Notice Board, Construction Division, DCRUST, Murthal (Sonipat).

Executive Engineer

27/9/17